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1.0

Document Status

This Output Specification (hereafter “OS”) has been drafted to support the procurement of a
Developer for the Brimscombe Port development in Stroud. This document sets out the Councils
requirements for the new Brimscombe Port development, which will be used as a baseline for all
Competitive Dialogue discussions.

2.0
2.1.1

The Site
Site Location

The site is located at:
Brimscombe Port
Brimscombe Hill
Brimscombe
Stroud
GL5 2QG
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2.1.2

Site History

Historically Brimscombe Port was an inland port, created to transfer goods from large sea going
Severn Trows to Thames barges to navigate the narrower canal to the east. This link was promoted
by local clothiers as well as London merchants to link with the Midlands. The Stroudwater Canal
was finished in 1779 and the Thames and Severn Canal a decade later in 1789. Amazingly for
that era the Port was capable of handling 100 vessels at a time.
Following the decline in canals the Port became redundant. The canal was in-filled after the Second
World War and the site developed as an industrial estate during the 1960/70’s.
Some historic buildings survive, including the Salt Warehouse and the Port Mill. Both are listed and
charming stone buildings. Much of the site is open with concrete hard standings and a few modern
industrial buildings from the 1960s and 70s which are no-longer fit for purpose.

2.1.3

Site Context

This site has a spectacular setting. It is surrounded by verdant hills which rise steeply up to the
Cotswold plateau. The site is in a valley formed by the River Frome which runs beside the canal.
Views are dramatic from the hills down into the site and along the valley.
The hills to the north and south define the edge of the Cotswold AONB.
The site is within the Industrial Heritage Conservation Area (IHCA), one of the biggest in the
country. Commenting on the scope of the Conservation Area, a 1986 report by URBED concluded
“nowhere else in the country were there so many mills from such an early period, surviving in a
relatively complete condition. It is a microcosm of history from early 13th century cloth making to
pre-industrial revolution into Victorian expansion and ongoing evolution in the modern era”.

2.1.4

Development Objectives

The vision for Brimscombe Port is to deliver a sustainable new residential-led mixed use community
that meets the needs of both existing and future residents. By responding to the site’s unique
characteristics with innovative and inspiring design; the Council aspires to see the delivery of an
exemplar scheme that integrates with the existing surroundings and improves and expands upon
the site’s opportunities to enhance daily life for occupiers and visitors alike.
The six objectives for the site are to:
1. Create a distinctive and memorable place, appropriate to its context and history with a
strong character and identity;
2. Build sustainable, energy efficient buildings and low impact development that minimises
harm to the environment;
3. Create a vibrant and inclusive community that provides for a range of ages, affordability
and demographics;
4. Create and integrate landscape comprehensively, enhancing biodiversity and creating new
habitats that bring nature into the site;
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5. Encourage wellness and healthy lifestyles through the new open spaces and enhance
existing routes to increase the recreational uses in the area and commutable travel routes
across the site;
6. Create a financially sustainable canal to ensure the ongoing quality of the waterside setting.
The impact of this site cannot be underestimated in terms of its importance to the whole
redevelopment of the valley, and the economic and strategic benefits to the area, acting as a
catalyst for other development along the canal. It creates a destination for canal tourism, not only
for the local canal network but also for the whole canal system, a nationally important landmark
destination.

BRIMSCOMBE PORT WILL BE AN EXEMPLAR AND SUSTAINABLE
NEW COMMUNITY FULLY INTEGRATED WITH THE EXISTING SURROUNDINGS
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Overview of Requirements

3.0

The Brimscombe Port development will be required to produce the following key deliverables;
•

Reinstatement of the canal and associated infrastructure including the port basin, the
towpath, site remediation and flood alleviation. The canal will act as a pull for tourism and
provide a visitor destination. Provision will be made for canal moorings.

•

Provision of a high density mix of residential units that will address the current overall
housing need which is predominantly for 1, 2 and 3 bedroom dwellings, with 30% affordable,
and provision of planning compliant car parking.

•

The Council (SDC) will have a right of first refusal in respect of the affordable units.

•

The Council intends to develop a mechanism for the number of affordable homes to be
delivered prior to sale of private homes in phases.

•

Provision of new community facilities, the form and scale of which are to be determined but
which are to include a community meeting space and other spaces which are capable of
being let.

•

Provision of commercial/retail units/offices to provide a ‘mixed use’ element.

•

New site access/egress points.

•

Public realm for residents and visitors.

•

Compliance with Building for Life 12 and Building with Nature

Developers must set out their financial offer and proposed overage mechanism.
The council requires the development to be delivered to its funding partners’ key milestones set
out in the Heads of Terms for the Development Agreement
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3.1

Development Deliverables

Responsibilities Matrix
Organisation

Role

Stage / Package

SVCC

Key Stakeholder

Canal Works

SDC

Client

All

Developer

Developer

Stages 2 and 3

Demolition Contractor

Contractor

Stage 1

Infrastructure Contractor

Developer

Stage 2

Parish Council

Client

Community Space

Homes England and One
Public Estate (LGA and
Cabinet Office)

Funder

Stages 1 and 2

3.1.1 Canal and Associated Infrastructure Works

3.1.1.1 Council Canal and Infrastructure Objectives

The canal is at the centre of the Brimscombe Port development; its reinstatement enables
developers an opportunity to create a unique waterside setting for the local community and
deliver profitable, quality development. Furthermore, the aspiration is that this development
will create a tourist destination in the District, attracting a diverse demographic to visit the site
and experience Brimscombe Port.
It is planned that the route of the canal and basin will be handed back to Stroud Valleys
Canal Company (SVCC) at completion of the development and it will own, manage and
maintain the canal through income from moorings and surface water discharge fees.
Consequently, the last circa 25% to 40% of the private for sale units (and any to let space)
cannot be disposed for money or monies worth until the Canal Works have achieved PC. If
the Developer can produce a guarantee or deposit or retention, then this will be considered.
3.1.1.2 Council Canal and Infrastructure Requirements

The canal, basin, flood management and site access have been designed by Atkins, with
planning approval received on 24 March 2021. The Brimscombe Port development must be
designed in accordance with the Atkin’s canal and infrastructure design and the associated
planning approval and conditions. The design of Phase 1 incorporates extensive flood
alleviation measures to take the site out of the flood plain and meets the requirements of
SVCC in terms of the number of moorings, a basin of sufficient size to moor boats and allow
passage of other vessels to pass, as well as a turning area suitable for the maximum width
and length boats.
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The new access road has been designed and an area identified on the site to allow a
temporary crane to enter the site to enable boats to be lifted into the basin.
Please refer to Appendix A and B for the associated drawings.
Developers must note that the planning approval is for all of the canal infrastructure up to
Gough’s Orchard lock and the works are split into two phases with phase 1 being the subject
of this procurement exercise and as detailed at Appendix A. The developer only has to
provide Phase 1 of the works as part of this project. The second phase works takes the canal
and river under Brimscombe Hill and takes the route up to Gough’s Orchard lock as detailed
at Appendix B. Phase 2 is a stand-alone project and is currently unfunded.
The canal, and associated infrastructure works, required in this development have been
summarised below:


Preparation of the site including any remaining demolition and site clearance



Excavation for the new canal and basin, material disposal, construction of new canal
walls and towpath.



Excavation for the new river channel, construction of new river bed and walls and infill
the old channel.



Provide drainage including sewer diversion (S185 application will be made by Atkins
on behalf of SDC), drainage connections and provision for future surface and foul
water drainage.



Earthworks associated with site clearance, excavated material, disposal, site raising
and reclamation.



Part excavation of the canal channel to Gough’s Orchard Lock (future licence will be
granted by SVCC as land owner for this work).



Provide site access from the A419.



Provision will be made for canal moorings. The Developer will provide not less than
25 moorings, split between; 7 residential and 18 permanent and/or visitor classes of
mooring. Not less than 8 of the 25 moorings will be finger moorings located in the
basin with mooring rings and bollards. The detailed specification will follow, but the
Developer is to include lighting, electricity/potable water/foul water in its specification
provided for review (but these services are not necessarily delivered direct to each
individual mooring). Facilities for conveniences and showering / disposal of waste
water (black waste pump-out and chemical toilet cassette emptying) and refuse
disposal for moorings, as well as a Seabin are also to be provided on site, in an easily
accessible location of the Developer's discretion.

A second phase of works also has planning permission. These works do not form part of the
requirements for this tender. These works include:
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Construct new River Frome bridge, canal bridge, river crossing culvert, retaining wall
and overflow weir and demolition of the existing bridge.



Excavation of the remainder of the canal channel to Gough’s Orchard Lock.

3.1.2 Residential Requirements

The Council has completed a master-planning exercise to determine the site’s viability which
suggests that not less than 178 new homes could be accommodated on the site. Developers should
not be limited by the indicative figure of 150 units included within the Local Plan. It is anticipated
that the development will be high-density, in order to maximise the profitability and sustainability of
the site. The masterplan produced by the Council demonstrated this was achievable using a
mixture of apartments and houses. It is expected that the Developer will initiate their own
masterplan for the site, developed in consultation with the District Council, and determine a suitable
quantum and mix of residential units to ensure the developments success. Leasehold units are to
bear no ground rent.
The Council’s policy requires a minimum of 30% affordable housing provision for any new
development. Brimscombe Port will be no exception.
The required affordable housing provision for Brimscombe Port is:
 50% Rented
 50% Intermediate (shared ownership)
Of this mix of affordable housing, the Council requires a predominance of 2 bedroom and then 1
bedroom homes and a smaller element of 3 and 4 bedroom homes, all with access to private
external space.
The Council is open to exploring alternative housing delivery products such as private rental,
community-led housing, extra care or over 55 living. The housing products proposed must be
designed with the following in mind;
 Local amenities, the suitability of these and any deficits that may need to be filled;
 Access and car parking;
 Sustainable living i.e. the ability to live and work within the community;
 The current shortfall in the local area of 1, 2 and 3 bedroom apartments and housing;
The design of units should be sympathetic with their surroundings (as detailed in the
‘Planning/Design’ section of this Output Specification). There is scope for a predominance of south
facing dwellings overlooking the water with a backdrop of hills.
Careful consideration of the market demand will be required and how the units can be made
available to the public at the earliest opportunities.
Residential canal moorings will be provided and maintained by SVCC to increase the diversity of
the residential offer.
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3.1.3

Commercial, Retail and Leisure Requirements

It is envisaged that circa not less than 1,000m2 of commercial space is provided, depending on
viability. The Developer will be required to determine a suitable mixture e.g. retail, office and
workshop/gym uses for the site.
3.1.3.1 Commercial

The delivery of commercial facilities is a requirement of this OS, however the mix and
amount subject to the minimum should be determined by Developers.
Commercial space should:


Support the desire for local enterprise;



Be carefully considered alongside the community facilities being provided;



Be sustainable with long term profitable viability;



Enable Brimscombe Port to be a vibrant destination during evenings and weekends.

The commercial facilities will play a crucial role in developing the local economy, supporting
the ability for the community to live and work in the same place, and providing opportunities
to new, small and independent businesses.
The developer will sell or let the commercial elements (excluding any in the Community
facilities)

3.1.3.2 Retail and Leisure

The Council requires retail and leisure facilities to be provided to enhance the sense of
place for the local community and drive the local economy in a sustainable way. For this
to be successful the retail and leisure facilities must be;

3.1.4



Viable all year round;



Be suitably competitive given the sites location and the alternative options visitors
have;



Enhance the community offer and crucially, link to the residential offer;

Public Realm Requirements

The Council encourages developers to be creative with the Public Realm proposals and consider
innovative solutions that reflect the Building for Life 12 and Building with Nature requirements.
These will be at the developers’ cost.
The Public Realm is required to be designed to:


Meet the Council’s Public Realm policy requirements, as detailed in the draft local
plan, for the ’Better Design of Places’;



Align with the Stroud Industrial Heritage Design Guide, which is adopted as
Supplementary Planning Advice;
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Make the basin, canal, river, Bourne Mills and Port Mills focal points;



Enhance the public rights of way and access into and across the site for pedestrians
and cyclists in order to provide opportunities for and promote active travel;



Ensure public circulation enables interaction with the Public Realm and surrounding
environment, with streets as social multifunctional spaces to enable a sense of
community;



Clearly distinguish between public and private space;



Include play equipment and play space, suitable for young children, in a safe and
secure environment. The most appropriate solution should be determined by
Developers;



Provide separate play space for older children;



Incorporate public art.



A property ManCo/Cic will be formed to manage and maintain the public spaces,
structures, play spaces and parking on site. (a) The ManCo/ CiC will be responsible
for the public and private space, (b) SVCC will be responsible for canal walk areas
etc., and (c) the Developer will ensure that the access roads are adopted.

Due to the constraints of the site it is recognised that the policy position for play space cannot
be achieved at Brimscombe Port. Developers are encouraged to align proposals with LEAP
policy as far as possible.

3.1.5

Site Access, Egress and Car Parking

3.1.5.1 Site Access and Egress

A new vehicular access, as detailed in the Atkin’s design and planning permission, will be
required at the midpoint of the A419. This will create a new view across the site and
hillside, giving a magnificent sense of arrival from a slightly elevated stance.
The existing access at the western side of the site will be closed off due to the canal works.
A study is being carried out to explore the upgrading of the A419 to create better cycle
and pedestrian routes which in turn aim to have place making benefits. The A419 Stroud
to Chalford Inspiration Study will be made available to Developers.
A connection with existing cycle routes and improvements to the cycle network are
required where possible within the site, including the potential need to connect to a new
segregated cycleway plus footpaths on the A419.
3.1.5.2 Car Parking

Car parking will be one of the most important challenges during the design development
and the Building for Life requirements set out the Council’s desired approach.
Car parking will be land hungry, will need careful consideration and should not dominate
the street. Prominent waterside locations should be avoided and car free areas created.
Provision of car parking within/beneath buildings/structures may reduce visual impact.

Output Specification
704560169 v2

Version 0.16

Page 11 of 21

Stroud District Council: Brimscombe Port
Output Specification

The Council would like Developers to consider:




Innovative design solutions to minimise the impact of car parking on the development;
Alternative options to reduce reliance on cars, and support the Council’s sustainability
agenda, such as car sharing and other sustainable transport measures;
E-bike charging points

The Council requires the following parking provision to be provided:











In line with the draft Local Plan, the number of parking spaces will be a matter for
negotiation and assessed according to individual circumstances. The proposed provision
will need to be demonstrated to be suitable based on (but not limited to) the following:
1. The accessibility of the development
2. The type, mix and use of the development
3. The availability of and opportunities for public transport
4. Local car ownership levels
5. The need to ensure an adequate provision of spaces for charging plug-in and
other ultra-low emission vehicles
For procurement purposes, an allowance of 1.5 parking spaces per residential unit
should be considered.
Sufficient parking for visitors, canal boat owners (10), the Port Mill (71), new
commercial space and disabled parking bays. Some of the 71 car parking spaces for
the Port Mill will be on land retained by the Council behind and to the west of the Mill.
The Developer will be granted a license to enter on to the land to reconfigure the car
parking as required to maximise the spaces for the Port Mill and to lessen the impact
on the site itself.
Parking for the community facilities (as detailed in section 3.5.6. below).
In line with the draft Local Plan, every new residential building with an associated car
parking space will have a charge point and every new non-residential building
including buildings undergoing major renovation with more than 10 car parking spaces
to have one chargepoint and cable routes for an electric vehicle chargepoint for one
in five spaces.
Cycle parking in line with the draft Local Plan
Parking spaces for the Mill will be provided free in perpetuity. The remaining spaces
will be owned and managed by the CIC/ManCo.

3.1.6 Community Facilities

A new community space (minimum GEA of 335m2 and a maximum of 670m2 and an outdoor area
for provision of seating and children’s play area) will form part of the new development; this is seen
as being crucial to ‘add value’ to the development by providing a ‘sense of place’. It is currently the
intention to provide these facilities in a ‘prime location’ on the Port.
The facilities must be clearly defined and co-ordinated with the wider context of the proposed
development and be a sustainable facility that will offer year-round facilities that are flexible for a
wide range of uses.
The community facilities should support the Council’s and Parish Council’s key values which are;
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Social – a hub where people can meet and socialise, and where people get help and
support. A place that is always accessible to local people.



Sustainable – generating a surplus to enable long term improvements and friendly to
the environment



Services – offering useful facilities to local people

To ensure success the community facilities must be designed with the following in mind;

3.2



A suitable amount of car parking is provided to encourage use of the facilities;



Flexible/multi-use spaces to accommodate a range of activities;



A welcoming design to encourage use;



A café could form part of the facilities;



Commercial facilities which are capable of being let; this may take the form of meeting
rooms, small business start-up units and offices etc;



Other building uses that may be considered include; health service provision,
children’s and/or youth centre and adult education provision;



The building must be adaptable to changing uses with changing trends in
requirements to ensure its success and sustainability.



Facilities to include a main hall suitable for sports use of 136 sq. meters, toilets and
entrance of 25.5 sq. meters, kitchen and store of 57 sq. metres and a meeting room
of 19 sq. meters.



These facilities could also provide/share canal amenities such as toilets and showers
not provided at the Salt Warehouse (see section 3.5.1) or elsewhere on the site.

Planning Policy and Design Standards – Quality and Context

These obligations are set out by the Council exclusively in their capacity as landowner. All usual
planning requirements shall be complied with.
The Council’s draft Local Plan1 for the Brimscombe Port site encourages:


A diverse/mixed-use development;



A minimum of 150 dwellings (The Council’s masterplan suggests that 178 homes can
be delivered and so any proposal should not be limited by this indicative figure in the
Local Plan).



Canal related tourism with the reinstatement of the canal being a strategic priority.

1

https://www.stroud.gov.uk/environment/planning-and-building-control/planning-strategy/stroud-district-local-planreview/local-plan-review-pre-submission-draft-local-plan-regulation-19-consultation-may-2021
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Employment uses e.g. commercial and retail units which could take advantage of the
waterside setting. There is some flexibility over the range of uses.

3.2.1 Council Design Standard Objectives

The Council’s aspiration is for the Brimscombe Port development to create a series of spaces that
respond to the site’s unique opportunities such as its relationship with the water, and so that the
site maximises the views beyond.
The Brimscombe Port development should be a place which is attractive for residents, visitors and
local businesses. Building for Life 12 and Building with Nature are important requirements for the
Council and are to be complied with in the development of proposals for the site, in addition the
checklist below provides criteria against which the design for Brimscombe Port will be considered
(this list is not exhaustive); it does not provide solutions rather lists matters which need to be
addressed.


The relationship between the site and the wider community will need to be a primary
consideration, and it is expected that the village and the site should have good visual and
physical connectivity. Some provision for community use on the site is expected.



The Council will be seeking imaginative ideas with regard to parking and traffic movement
within the site. A car-dominated scheme is unlikely to be appropriate. Schemes that
separate cars from people would be favourably considered.



Thought should be given as to how the site sits within the landscape. Development should
allow views out to the surrounding hills, and conversely should sit comfortably in its setting
when seen from higher ground.



The Local Planning Authority welcome innovative approaches to architectural style,
construction method and materials, encouraging modern methods of construction, providing
that they pay regard to the character of the site. Pastiche mill type buildings that would
challenge the hierarchy of the remaining historic buildings on and adjacent to the site would
be unlikely to be supported. Generic waterfront development of a single scale and limited
palette of non-locally distinctive materials should be avoided. We seek a lively and
welcoming mix of height and design, reflecting the historic use of the site and drawing on
the varied architectural influences of industry and the local vernacular.



Care is needed on heights and massing of buildings; whilst some tall structures are likely to
be appropriate, particularly in the middle of the site, these should be broken up by buildings
that respect human scale on the site edges. Overly restrictive standards with regard to
matters such as privacy etc. may not always be applied in the interests of good
development, however, secured by design principles should be applied wherever possible.



The development would be expected to provide a diverse range of public and private
spaces. Widespread public access to the canal and basin edges is a requirement, but
communal and private spaces for the use of residents will be encouraged. Traditional
development with individual gardens is unlikely to be appropriate across the site; therefore,
other means for the provision of residential amenity space would be welcomed.
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Opportunities should be taken to enhance biodiversity across the site, including the
introduction of planting wherever possible. Schemes that are planned for the differing needs
of the various species found around the site and for the encouragement of new species
would be welcomed. It is expected that the development should achieve the Building with
Nature benchmark.



Be innovative with design solutions, setting the development apart and creating a ‘beacon’
within the District;



Ensure that the design and implementations allows for ease of maintenance once in
operation;



Consider noise and air quality and proposed solutions that minimise the effects of both.

Sustainability Requirements

3.3

The Council is committed to ensuring that all future development within the District is delivered in
a sustainable manner, not just in the short-term delivery but in the long-term use and operation of
buildings. This section of the OS sets out the Council’s key objectives for the Brimscombe Port
development which will contribute towards to Council’s District wide ambitions.

3.3.1 Council Sustainability Objectives



2030 Strategy – Limiting, Adapting, Recovering and Responding in a Changing Climate
At Full Council on 18 March 2021, members resolved to adopt the 2030 Strategy and Master
Plan, which sets an overall route map across a range of priority areas, with a supporting
master plan. Collectively, these documents represent an array of options and approaches,
based on evidence of key issues and challenges, to achieve the ambition to do everything
within the Council’s power to achieve a carbon neutral district by 2030.
Developers will need to address this Strategy and Master Plan for the redevelopment of the
Port.



Draft Local Plan
This sets out the Council’s development strategy for meeting growth and development
needs up to 2040. The next stages of plan preparation involve submitting the draft plan and
all associated documents and evidence base to the Planning Inspectorate. The Council is
currently preparing for submission and this is expected to happen late October with the
normal examination process taking approximately 15 months. The Council would therefore
be looking to adopt the Plan in early 2023 at the earliest.
Developers will need to address the draft Local Plan.



Development Requirements
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Brimscombe Port is located in the heart of the Cotswolds and offers a unique opportunity to
the Council and its Developer to develop a thriving sustainable community, enhancing its
diverse environmental offer. The site, with its unique placement in a valley at the foot of
picturesque hillsides leading to the Cotswold plateau and adjacent to the River Frome,
offers developers an opportunity to design and develop a ‘one of a kind’ site which enhances
its environmental features.
This section details what the Developer will be required to deliver as part of the Brimscombe
Port development.

3.3.1.1 Carbon Neutral by 2030

Developers should consider and propose innovative solutions to support the achievement
of the Council’s Carbon Neutral by 2030 target. Consideration must include the short,
medium and long term:
•

Short Term – Developers will be required to consider material selection during
construction, transport of materials, plant and labour to minimise CO2 production
where possible. This will be monitored through KPI’s which will be developed
during the dialogue process.

•

Medium and Long Term – Developers will be required to demonstrate that the
design solutions proposed ensure that the use and operation of buildings
minimises CO2 production such that the Carbon Neutral target can be achieved by
2030.

3.3.1.2 Holistic Approach to Sustainability and Development

Developers must demonstrate a holistic approach to the design development and
sustainability strategy developed through dialogue. Considerations could include:
•

The attractiveness of the development to end users and the impact this has on
demand, purchase prices and resale values;

•

The impact on the wider local community in relation to transport (both during and
after construction), services and facilities available;

•

Energy generation and consumption;

•

Carbon use and reduction (as noted above), including embodied Carbon;

•

Green infrastructure;

•

Waste minimisation;

•

Transport and access;

•

Services and utilities strategy e.g. gas, water, electric etc;

•

Building materials and systems;

•

Design philosophy.
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3.3.1.3 Standard Assessment Procedure (SAP) Target

The Council requires the development to achieve a minimum SAP Rating of 86-94 which
equates to Code level 4 requirements.

3.3.1.4 Building with Nature

The Council is committed to working in accordance with the Gloucestershire Green
Infrastructure Pledge. T
will be implemented through this project by delivering
The pledge will be implemented through this project by delivering in accordance with ‘Building
with Nature’ standards2. This user guide combines existing guidance and good practice to
ensure that new infrastructure projects implement sustainable and green principles in all stages
of a project, including:


Policy



Planning



Design



Delivery



Long-term management and maintenance

Developers will be required to provide the Council with a strategy to outline how this
benchmark will be delivered and achieved.
As a consequence of the Building with Nature accreditation, Developers will be required to
consider the use of Sustainable Drainage Systems (SuDS) at an early stage in the design
development (in addition to ensuring all proposals align with the Atkins design for the
Infrastructure works, as detailed in Appendix A and B of this OS).

Social Value Requirements

3.4

Under the provisions of the Public Services (Social Value) Act 2012 the Council is required to
consider how the economic, social and environmental well-being of the district might be improved
through the procurement of services. This section of the OS sets out the Council’s aims in this
regard, in relation to the procurement of services for the Brimscombe Port development. The
Council is using the Core National TOMS 2021 to assess Developers’ proposals.

3.4.1 Council Social Value Objectives

2



Enable local wealth building and skills development within the local community;



Ensure that construction works are carried out in accordance with Considerate Contractor
standards.



Leave behind a positive legacy for years to come.

https://www.buildingwithnature.org.uk/how-to-start
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Ensure that the procurement and delivery of any works adhere to the Modern Slavery Charter.

3.4.2 Development Requirements

This section details what the Developer will be required to deliver as part of the Brimscombe Port
development; these standards will be monitored through Key Performance Indicators (KPIs) to
ensure ongoing delivery by the Developer.

3.4.2.1 Local Wealth Building and skills development within the local community

The Council has identified a shortage of skilled workforce in the Brimscombe Port area and
intends to address this through the Brimscombe Port development, with the support of the
Developer. The key objectives are;


Development of a skilled workforce within the local community addressing skills
shortages such as bricklaying, plasterers, roofers, plumbing, steelwork, site
supervision etc;



Provide long term economic benefits to the local community;

It is anticipated that skills will be developed through apprenticeship schemes offered by the
Developer and their supply chain. The sub-contractors to the Developer will play a critical
role in achieving this objective and must be fully engaged in the Social Value objectives in
order to achieve the project KPI’s, which will be developed through the Competitive
Dialogue process.
In addition, the Council would like to promote the development of small businesses within
the local area to again develop skills within the local workforce and subsequently stimulate
the local economy.

3.4.2.2 Considerate Contractor Standards

The Council recognises the importance of reflecting its Social Values in the project
delivery/construction phase and will require the Developer to deliver these standards
through the Considerate Contractor scheme. In particular, the Council wishes to:


Promote the Brimscombe Port development in the local community by presenting
competent management, awareness of environmental issues and demonstrating
‘neighbourliness’.



Ensure that community engagement is an important part of the project from planning
stage through to completion.
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3.4.2.3 Unite Construction Charter

On 11 July 2019 the Council passed the Unite Construction Charter 3 which all supply chain
members must adhere to. The Developer will be required to comply with this Charter and
ensure all of its supply chain complies with said Charter.

3.4.2.4 Modern Slavery Charter

The Council has passed a Modern Slavery Charter 4 which all supply chain members must
adhere to. The Developer will be required to comply with this Charter and ensure all of its
supply chain complies with said Charter.

3.4.2.5 Use of Local Supply Chain

Where possible the Developer should utilise local skills and labour for the Brimscombe Port
development.
Site Information

3.5

3.5.1 Buildings to be retained

The Port Mill, a spectacular Grade 2 listed building will be retained and form part of the development
masterplan; the building is owned by and will be retained by the Council and is Class B1 (Business).
The Grade 2 listed Salt Warehouse is to be retained and it is planned that this will be transferred
with a water supply and drainage, provided by the Developer, to Stroud Valleys Canal Company
for its own use.

3.5.2 Site Surveys

The Council has undertaken extensive site investigation, including the following site surveys:







Transport assessment
Utilities assessment
Ground Investigation Report
Ecology Surveys
CCTV and ground penetrating radar surveys
Archaeological survey

Documents can be found on the planning portal together with the planning approval and related
conditions for the infrastructure design.


3
4

Listed Building application – S.19/1503/LBC

https://www.stroud.gov.uk/media/1034141/item-8-unite-construction-charter.pdf
https://party.coop/local/councillors/modern-slavery-charter/#intro

Output Specification
704560169 v2

Version 0.16

Page 19 of 21

Stroud District Council: Brimscombe Port
Output Specification


Detailed planning application for the demolition and infrastructure – S.19/1502/FUL

Developer Requirements

3.6

This section of the OS outlines the Council’s requirements in relation to the Developer, including
the behaviours required.
The Council is seeking a Developer to offer the following;
•

Similar project delivery experience

•

Capacity and capability to provide the resource required to support the new development

•

Access to development funding

•

To act collaboratively with The Council to ensure a successful relationship and ensure the
success of the development.

The Council has identified a number of Key Performance Indicators (hereafter “KPIs”) which will be
used for the duration of the contract, to monitor and record the Developer’s performance against a
set of key performance standards. It is proposed that the KPIs are developed through the
competitive dialogue process.

Category

KPI
Rate of actual delivery against the agreed development
model (as agreed through the dialogue process).

Delivery

1
2

Deliver the development effective
and efficiently.

Compliance with the Value for Money protocol.

Behaviours

3

5
6

Social
Sustainability
Value

7

9

Exhibit the right collaborative
behaviours in all that we do.

Health & Safety

4

8

Compliance with or improvement of the commercial
outcomes in the agreed development model.

Continually maintain the highest
levels of safety in all we do.

Ensure that we minimise the impact
of our actions and activities on
the environment.
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Deliver additional value to the
communities we serve.

Achieving continue improvement in staff satisfaction,
evidenced through an increased score in the [Name tbc)
Satisfaction Survey
Provide an average of a least [] hours of training for
each member of staff on site, on health and safety
matters.
Achieve the target of zero reportable incidents.
Achieve the Considerate Contractor requirement to
achieve a minimum score of 42 in each quarterly report.
Achieve or exceed project target for sustainability.
Baselines for environment al measures established
should be consistent with good industry practice
(including carbon, water, waste/recycling, raw materials
and habitats).
Achieve or exceed project target for social value.
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4.

Consultation

The Developer will be required to carry out consultation with the local community, the Parish Council
and SVCC and to feedback to those stakeholders the changes made as a result of the feedback
received.
5.

Anti-Bribery

The Developer must:





be in compliance with all applicable anti-bribery and anti-money laundering laws including the UK
Bribery Act 2010 and have instituted and maintained policies and procedures designed to
promote and achieve compliance with such laws;
ensure that neither it nor any of its subsidiaries, directors, officers, nor to its knowledge any of
their employees or contracting parties, have or will in connection with the proposed development
(i) use any corporate funds for any unlawful contribution, gift, entertainment or other unlawful
expense relating to political activity, (ii) make any direct or indirect unlawful payment from
corporate funds, or (iii) violate any provision of any applicable anti-bribery law or anti-money
laundering law; and
ensure that the funds that will be used in relation to the proposed development are not derived
from criminal activity.
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